



PROPOSAL

DATE: April 21, 2022

SUBMITTED TO: City of New Port Richey
6132 Pine Hill Rd.
Port Richey, FL 34668
Attention: Jacky Rodriguez

JOB LOCATION: New Port Richey, Florida

We propose hereby to furnish material and labor - complete in accordance with specifications below, for the sum of

One Hundred Thirty-Seven Thousand Two Hundred Sixty-Eight Dollars and Forty-Eight Cents
(\$137,268.48)

Payment terms - 100% within thirty (30) days upon completion and acceptance.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from specifications below involving extra costs will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents, or delays beyond our control. Owner to carry fire, tornado, and other necessary insurance. Our workers are fully covered by Workman's Compensation insurance. Note: This proposal may be withdrawn by us if not accepted within thirty days.

We hereby submit specifications and estimates as follows:

Granite Inliner, LLC shall supply all equipment, materials, and labor to perform the work as follows:

DESCRIPTION	QTY	UNIT	PRICE	TOTAL
Mobilization	1	LS	\$500.00	\$500.00
Traffic Control	2	WK	\$400.00	\$800.00
Light Cleaning	2,351	LF	\$2.00	\$4,702.00
Medium Cleaning	685	LF	\$4.00	\$2,740.00
Heavy Cleaning	324	LF	\$6.00	\$1,944.00
Bypass Pumping 10-inch Flow	685	LF	\$1.00	\$685.00
Bypass Pumping 12-inch Flow	324	LF	\$2.00	\$648.00
4-inch Pump Set-up	2	EA	\$1,985.56	\$3,971.12
4-inch Pump Operation	24	HR	\$38.89	\$933.36
8-inch CIPP	2,351	LF	\$30.00	\$70,530.00
10-inch CIPP	685	LF	\$33.00	\$22,605.00
12-inch CIPP	324	LF	\$40.00	\$12,960.00
Lateral Reconnection	57	EA	\$250.00	\$14,250.00
			TOTAL	\$137,268.48

NOTES:

1. Inliner to be installed per ASTM, manufacturers, and contract specifications
2. CIPP lining subject to a pre-CCTV inspection by Granite Inliner, LLC indicating the sewer line conditions is acceptable for installation of Inliner.
3. Pricing does not include the cost of point repairs, if required, prior to installing Inliner
4. Granite Inliner, LLC shall furnish the City of New Port Richey with a final inspection video inspection of the rehabilitated sewer lines.
5. Pricing based on an existing contract between Granite Inliner, LLC, and the City of Casselberry (RFP-2019-0467)

Signature


Ralph Bonanotte

Acceptance of Proposal - The above prices, specifications and conditions are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.

Date of Acceptance _____ Authorized Signature _____



Secretary's Certificate of

Granite Inliner, LLC

(The "Company")

The undersigned hereby certifies, on behalf of the Company, as follows:

- 1) He is the duly elected and qualified President and Chief Executive Officer:
- 2) The following individuals are the duly elected and qualified officers the company, (each an "Officer" and collectively the "Officers") elected by the Board of Directors of the Company of occupying the positions set forth next to their respective names below:

Michael Fegan – President and Chief Executive Officer
Robert Muff – Chief Financial Officer and Secretary
Patrick Maginn – Chief Operating Officer and Vice President
Thomas Gottsegen – Chief Legal Officer and Assistant Secretary
James Michaud - Treasurer
Denise McClanahan - Assistant Secretary
Ralph Bonanotte - Assistant Secretary

- 3) Each of the Officers is duly authorized, on behalf of the Company, to bid upon and enter into any competitive contract (each a "Bid" and collectively the "Bids") related to the Company's business, and is hereby authorized, on behalf of the Company, to execute and deliver any contracts, agreements or documents required in connection with any such Bid (such authority conferred on the Officers the Board of Directors of the Company effective Monday, March 21, 2022.)

A handwritten signature in cursive script, appearing to read "Michael Fegan".

By: _____

Michael Fegan, President and Chief Executive Officer

Dated: March 22, 2022