



THE ASH GROUP, INC.



RFQ 16-003:
PROFESSIONAL ENGINEERING SERVICES / CITY ENGINEER

PRESENTED BY:
JANICE SANDS ASH, P.E. – PRESIDENT KEY CONTACT QA/QC
RICHARD I. PICCININI, P.E. – LEAD ENGINEER
CHRISTOPHER K. MARTIN, P.E. – UTILITY AND CEI MANAGER

About The Ash Group, Inc.



- *Full Service Professional Engineering and Construction Firm founded in 1993*
- *Ash is a Certified MBE/DBE*
- *Professional Staff includes:*
 - *Professional Engineers*
 - *Environmental Scientists*
 - *FDOT Certified Inspectors*
 - *Licensed General Contractor and Underground Utility Contractor*
 - *Subsurface Utility Engineering (SUE) Experts*
- *Award Winning Firm*
 - *Ash Received the Utility Outstanding Achievement Award from the Federal Hwy Admin.*



ORGANIZATIONAL CHART



City of New Port Richey
REQUEST FOR QUALIFICATIONS
RFQ 16-003

Professional Engineering Services
/ City Engineer



Principal-in-Charge & QUALITY ASSURANCE MANAGER

Janice Sands Ash, P.E., CGC

Primary Project Manager

Richard I. Piccininni, P.E.

ENGINEERING

Janice Sands Ash, P.E.
Christopher K. Martin, P.E.
Richard I. Piccininni, P.E.
Alvaro Duarte

SUBSURFACE UTILITY ENGINEERING (SUE)

Randy Hoskinson
Scott Sweeney
Jim Reynolds

PERMITTING

Janice Sands Ash, P.E.
William Case
Camerino Gallegos

CONSTRUCTION ENGINEERING & INSPECTION

Christopher K. Martin, P.E.
Joe Kierzek
Jim Reynolds



Key Personnel Qualifications



Janice Sands Ash, P.E., C.G.C.

- 35 years of engineering experience
- Former Chief Design Engineer at the City of Tampa
- Expertise in capital improvements planning and design
- Utility Engineering and Environmental permitting expertise
- Park Planning and Design
- Marine Engineering and Permitting
- Expert witness services
- Certified general contractor



Key Personnel Qualifications



Richard I. Piccininni, P.E.

- 13 years engineering experience with the Ash Group, Inc.
- Advanced MOT certified designer and trainer
- Professional engineer
- Design and permit a wide range of civil site project
- Familiarity with zoning and code enforcement requirements
- Large project design coordinator
- Multiple public works designs
- Roads and Streets



Key Personnel Qualifications



Christopher K. Martin, P.E., CBC, CUC

- 19 years of Engineering and Construction experience
- 12 years with the Ash Group, Inc.
- Director of Utility Engineer and CEI divisions
- Certified building and underground utility contractor
- Advanced MOT design certification
- FDOT utility relocation design expertise

The Ash Group's Experience and Qualifications

- *Over the past 22 years of business, Ash has had the privilege of demonstrating our engineering aptitude on the following annual engineering services contracts (to name a few):*
 - City of Tampa
 - Hillsborough County Public Utilities Department
 - Pinellas County Utilities (PCU)
 - City of Port Richey
 - City of Dunedin
 - University of South Florida
 - City of Zephyrhills
 - City of Temple Terrace
 - Hillsborough Area Transit Authority (HART)
 - Manatee County

Project Experience



Hillsborough County Annual Contract (2005 – current): 16 Task Orders, \$1.8M in fees. Related Projects Included:

<i>Sunshine one call locating services</i>	<i>Clemons & Alhambra SUE</i>	<i>US301 Balm Rd to Gibsonton Dr CEI</i>
<i>US301 Bypass canal to Fowler Utility Relocation Design &CEI</i>	<i>Boyette Road CEI Services</i>	<i>Dale Mabry AWTP SUE</i>
<i>N. Dale Mabry at Lakeview CEI</i>	<i>River Oaks WWTP SUE</i>	<i>Pinecrest at Lumsden CEI</i>
<i>Countryway FM Replacement</i>	<i>Gronto Road CEI Services</i>	<i>Sand Pond Hilltop Road CEI</i>
<i>Saillfish Drive SUE</i>	<i>Comanche Avenue SUE</i>	

Pinellas County Annual Contract (1996 to current): 30 Task Orders \$1.5M in fees. Related Projects Included:

<i>George Street Watermain Ext</i>	<i>Gulf Blvd (SR 699); 97th Ave to 105th Ave JPA</i>
<i>Ulmerton Rd; El Centro to US 19 WWWW/Reclaim Relocation</i>	<i>Curlew Rd (SR 586) CR 1 to Fisher Rd JPA</i>
<i>Capri Isle Watermain Replacement</i>	<i>Ulmerton Rd; US 19 to 49th St JPA</i>
<i>Ulmerton Rd; 119th St to Long Branch Canal JPA</i>	<i>109th Ave Watermain Extension</i>
<i>Belcher 48 inch Watermain locates</i>	<i>US 19; Klosterman at Cypress Pond Rd. JPA</i>
<i>Ridge Road Sanitary Sewer Replacement</i>	<i>113th Ave Watermain Extension</i>
<i>US 19; Sunset to Old Coachman Relocation</i>	<i>Criminal Justice Courts & Jumbo Sports Vacuum Excavates</i>

Manatee County Annual Contract (2002 – 2010): 31 Task orders, \$3.9M in fees. Related Projects Included:

<i>Utility Locates & Sunshine One Call for Manatee County</i>	<i>Terra Siesta Lift Station</i>
<i>154th St. Watermain Extension</i>	<i>Key Royale Drive Forcemain Replacement</i>
<i>US 19; US 41 to I-275 WWWW/Reclaim Relocation</i>	<i>US 41; Braden Ave to Magellen Dr Relocation</i>
<i>SR 45 (US 41); US 41 to CR 683 WWWW/Reclaim Relocation</i>	<i>US 301; University Pkwy to US 41 Relocation</i>
<i>Lakewood Ranch Reclaim Watermain</i>	<i>Construction Inspection for Force Main 3D Replacement</i>
<i>39th Street East Forcemain</i>	<i>75th St W Watermain Replacement</i>
<i>51st St W Watermain Expansion</i>	<i>Master Lift Station Improvement 12A & 27A</i>
<i>Tidevue Estates Sewer & Water Line Rehabilitation</i>	<i>87th Street Court NW Sewer & Reclaimed Waterline Extensions</i>
<i>Relocation of Watermains on SR 70</i>	<i>Regency Oaks Subdivision Reclaimed Watermain Ext.</i>



Project Experience



City of Tampa Annual Service Contract (1994 – current); 30 Task Orders, \$5.2M in fees. Related Projects Included:

Hillsborough Ave JPA Services

MacDill & Azelee S Reclaim Project

Belmont Heights & Baycrest Undersize Main Replacement

Bayshore Blvd UMR/GMR Watermain Replacement

Dale Mabry Watermain Extension

Bruce B Downs Transmission Main & WM Ext

Lowry Park Pump Station & Forcemain

Rio Vista Undersize Main Replacement

Water & Sewer Dept Sunshine Locates

County Line Road Transmission Main

Downtown Interchange JPA

As Needed Vacuum Excavates

50th to Business 41 JPA

I-4 Widening; 50th Street to I-75

Largo Annual Services Contract (2004 – current); 7 Task Orders, \$250K in fees. Related Projects Included:

58th St Sewer Interceptor Modification

Lift Station #28 Forcemain Replacement

Utility Relocation for SR 55 (US 19)

Gateway Industrial Park Forcemain Replacement

