

November 7, 2018

Mr. Robert M. Rivera
Public Works Director
City of New Port Richey
6420 Pine Hill Road
Port Richey, Florida 34668

RE: Bid Recommendation – 2017 – Hemlock Drive Stormwater System Improvements

Mr. Rivera:

On November 2, 2018 at 2:00 PM local time, bid proposals were opened for the above referenced project. Attachment A shows the bid tabulation results containing the bidders' names and the bid prices.

From the bid tabulation results, there were a total of three (3) bids. The distribution of bids were within a similar bid range with the high bid being \$122,420.00 and the low bid being \$81,403.00. The lowest bid of \$81,403.00 was submitted by **Augustine Construction, Inc.** The City has worked with this company before and has had a positive experience with their work quality through previous projects.

The lowest bid was consistent with the project estimate and we believe this bid is accurate for the work to be performed. I have discussed the bid with **Augustine Construction, Inc.** and have been assured that they understand the bid documents and the project scope, and are comfortable with their bid amount and the work that is expected by the City.

Therefore, I am confident that **Augustine Construction, Inc.** is qualified and capable of performing all of the work described in the bid documents and recommend that the City of New Port Richey award this project to them in the amount of eighty one thousand four hundred three dollars (\$81,403.00).

Sincerely,



Brent A. Heath, P.E.
Senior Engineer

**BID NO. 19-002
HEMLOCK DRIVE STORMWATER SYSTEM IMPROVEMENTS
11/2/18 2:00PM**

BID ITEMS		QUANTITY	UNIT	AUGUSTINE CONSTRUCTION		HARRIS-MCBURNEY		KAMMINGA & ROODVOETS	
Item No.	Description of Items With Price Bid in Words			UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST
1	Mobilization/Demobilization	1.00	LS	\$ 4,000.00	\$ 4,000.00	\$ 11,846.25	\$ 11,846.25	\$ 4,800.00	\$ 4,800.00
2	Construction Survey & Layout	1.00	LS	\$ 1,500.00	\$ 1,500.00	\$ 2,632.50	\$ 2,632.50	\$ 3,600.00	\$ 3,600.00
3	Maintenance of Traffic	1.00	LS	\$ 1,000.00	\$ 1,000.00	\$ 1,350.00	\$ 1,350.00	\$ 4,000.00	\$ 4,000.00
4	Environmental Protection	1.00	LS	\$ 1,400.00	\$ 1,400.00	\$ 2,160.00	\$ 2,160.00	\$ 12,000.00	\$ 12,000.00
5	Excavate Pond	2000.00	CY	\$ 6.40	\$ 12,800.00	\$ 4.11	\$ 8,220.00	\$ 11.50	\$ 23,000.00
6	Soil Hauling	2000.00	CY	\$ 1.20	\$ 2,400.00	\$ 8.71	\$ 17,420.00	\$ 1.50	\$ 3,000.00
7	Soil Disposal	2000.00	CY	\$ 0.05	\$ 100.00	\$ 6.75	\$ 13,500.00	\$ 0.25	\$ 500.00
8	F&I 15" RCP	60.00	LF	\$ 138.00	\$ 8,280.00	\$ 52.73	\$ 3,163.80	\$ 145.00	\$ 8,700.00
9	F&I Type C Inlets	2.00	EA	\$ 3,850.00	\$ 7,700.00	\$ 3,737.30	\$ 7,474.60	\$ 5,000.00	\$ 10,000.00
10	Existing Manhole Coring	1.00	EA	\$ 866.00	\$ 866.00	\$ 675.00	\$ 675.00	\$ 1,725.00	\$ 1,725.00
11	Existing Inlet Modification	1.00	EA	\$ 2,180.00	\$ 2,180.00	\$ 2,430.00	\$ 2,430.00	\$ 4,500.00	\$ 4,500.00
12	Remove and Replace Asphalt Pavement	27.00	SY	\$ 275.00	\$ 7,425.00	\$ 108.00	\$ 2,916.00	\$ 171.00	\$ 4,617.00
13	Remove and Replace Concrete Curb	10.00	LF	\$ 30.00	\$ 300.00	\$ 135.00	\$ 1,350.00	\$ 145.00	\$ 1,450.00
14	F&I Concrete Ditch	27.00	SY	\$ 92.00	\$ 2,484.00	\$ 135.00	\$ 3,645.00	\$ 158.00	\$ 4,266.00
15	F&I Concrete Flared End Section	1.00	EA	\$ 1,700.00	\$ 1,700.00	\$ 1,451.91	\$ 1,451.91	\$ 2,550.00	\$ 2,550.00
16	F&I Riprap	48.00	SY	\$ 97.00	\$ 4,656.00	\$ 100.64	\$ 4,830.72	\$ 158.00	\$ 7,584.00
17	F&I Finished Soil and Bahia Sod	730.00	SY	\$ 3.40	\$ 2,482.00	\$ 2.70	\$ 1,971.00	\$ 8.00	\$ 5,840.00
18	Remove & Dispose Solid Rock along Pipe Route, Replace with Suitable Trench Material	1.00	CY	\$ 100.00	\$ 100.00	\$ 135.00	\$ 135.00	\$ 140.00	\$ 140.00
19	Remove & Replace Unsuitable Trench Foundation Material	1.00	CY	\$ 15.00	\$ 15.00	\$ 135.00	\$ 135.00	\$ 130.00	\$ 130.00
20	Remove & Replace Unsuitable Trench Backfill Material	1.00	CY	\$ 15.00	\$ 15.00	\$ 135.00	\$ 135.00	\$ 18.00	\$ 18.00
21	Owner's Allowance	1.00	LS	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00	\$ 20,000.00
					\$ 81,403.00		\$ 107,441.78		\$ 122,420.00