

November 16, 2020

Mr. Robert M. Rivera  
Public Works Director  
City of New Port Richey  
6420 Pine Hill Road  
Port Richey, Florida 34668

RE: Bid Recommendation – 2020 Seawall Repair – Jasmin Park

Mr. Rivera:

On October 29, 2020 at 2:00 PM local time, bid proposals were opened for the above referenced project. Attachment A shows the bid tabulation results containing the bidders' names and the bid prices.

From the bid tabulation results, there were a total of three (3) bids. The lowest bid of \$347,400.00 was submitted by **SC Signature Construction Corp.** The lowest bid was consistent with the project estimate and we believe this bid is accurate for the work to be performed. I have discussed the bid with **SC Signature Construction Corp.** and have been assured that they understand the bid documents and the project scope, and are comfortable with their bid amount and the work that is expected by the City. The City has worked with this company before and has had a positive experience with their work quality through previous projects.

Therefore, I am confident that **SC Signature Construction Corp.** is qualified and capable of performing all of the work described in the bid documents and recommend that the City of New Port Richey award this project to them in the amount of three hundred forty seven thousand four hundred dollars (\$347,400.00).

Sincerely,



Brent A. Heath, P.E.  
Senior Engineer

BID NO. 21-001  
 2020 SEAWALL REPAIR - JASMIN PARK  
 BID TABULATION DETAIL  
 10/30/20 2:00PM

| BID ITEMS<br>Item No. Description of Items With Price Bid in Words |  | QUANTITY | UNIT | SC SIGNATURE CONSTRUCTION CORP. |                      | POSEIDON DREDGE & MARINE |                      | MIDCOAST CONSTRUCTION ENTERPRISES LLC |                      |
|--|--|----------|------|---------------------------------|----------------------|--------------------------|----------------------|---------------------------------------|----------------------|
|  |  |          |      | UNIT PRICE                      | TOTAL COST           | UNIT PRICE               | TOTAL COST           | UNIT PRICE                            | TOTAL COST           |
| <b>2020 SEAWALL REPAIR - JASMIN PARK</b>                           |  |          |      |                                 |                      |                          |                      |                                       |                      |
| 1  | Mobilization/Demobilization                  | 1.00     | LS   | \$ 6,500.00                     | \$ 6,500.00          | \$ 47,629.00             | \$ 47,629.00         | \$ 44,500.00                          | \$ 44,500.00         |
| 2  | Construction Survey & Layout                 | 1.00     | LS   | \$ 5,500.00                     | \$ 5,500.00          | \$ 13,320.00             | \$ 13,320.00         | \$ 11,200.00                          | \$ 11,200.00         |
| 3  | Environmental Protection                     | 1.00     | LS   | \$ 8,500.00                     | \$ 8,500.00          | \$ 18,133.00             | \$ 18,133.00         | \$ 6,000.00                           | \$ 6,000.00          |
| 4  | Maintenance of Traffic                       | 1.00     | LS   | \$ 4,100.00                     | \$ 4,100.00          | \$ 4,200.00              | \$ 4,200.00          | \$ 2,500.00                           | \$ 2,500.00          |
| 5  | Site Demolition and Clearing                 | 1.00     | LS   | \$ 28,166.00                    | \$ 28,166.00         | \$ 43,449.00             | \$ 43,449.00         | \$ 99,000.00                          | \$ 99,000.00         |
| 6  | F&I Stabilized Subgrade                      | 200.00   | SY   | \$ 35.00                        | \$ 7,000.00          | \$ 32.30                 | \$ 6,460.00          | \$ 45.00                              | \$ 9,000.00          |
| 7  | F&I Vinyl Sheet Pile                         | 4000.00  | SF   | \$ 19.18                        | \$ 76,734.00         | \$ 45.77                 | \$ 183,080.00        | \$ 88.00                              | \$ 352,000.00        |
| 8  | F&I Concrete (Wall Facing)                   | 35.00    | CY   | \$ 700.00                       | \$ 24,500.00         | \$ 3,023.21              | \$ 105,812.35        | \$ 1,789.00                           | \$ 62,615.00         |
| 9  | F&I Concrete (Wall Caps)                     | 30.00    | CY   | \$ 700.00                       | \$ 21,000.00         | \$ 2,471.39              | \$ 74,141.70         | \$ 1,609.00                           | \$ 48,270.00         |
| 10   | F&I Concrete Sidewalk (4" Thick)             | 35.00    | SY   | \$ 700.00                       | \$ 24,500.00         | \$ 550.58                | \$ 19,270.30         | \$ 115.00                             | \$ 4,025.00          |
| 11   | F&I Concrete Sidewalk (6" Thick)             | 170.00   | SY   | \$ 350.00                       | \$ 59,500.00         | \$ 553.85                | \$ 94,154.50         | \$ 135.00                             | \$ 22,950.00         |
| 12   | F&I Concrete End Flumes                      | 7.00     | SY   | \$ 700.00                       | \$ 4,900.00          | \$ 642.17                | \$ 4,495.19          | \$ 567.00                             | \$ 3,969.00          |
| 13   | F&I Weep Hole Assemblies                     | 27.00    | EA   | \$ 833.33                       | \$ 22,500.00         | \$ 369.45                | \$ 9,975.15          | \$ 975.00                             | \$ 26,325.00         |
| 14   | F&I Stone Rip-Rap (Ditch-Lining)             | 3.00     | TN   | \$ 1,800.00                     | \$ 5,400.00          | \$ 590.61                | \$ 1,771.83          | \$ 700.00                             | \$ 2,100.00          |
| 15   | F&I Bahia Sod                                | 400.00   | SY   | \$ 20.00                        | \$ 8,000.00          | \$ 32.78                 | \$ 13,112.00         | \$ 11.25                              | \$ 4,500.00          |
| 16   | F&I Southern Red Cedar                       | 1.00     | EA   | \$ 4,000.00                     | \$ 4,000.00          | \$ 781.00                | \$ 781.00            | \$ 1,250.00                           | \$ 1,250.00          |
| 17   | F&I Cabbage Palm (Sabal Palmetto)            | 4.00     | EA   | \$ 1,200.00                     | \$ 4,800.00          | \$ 677.33                | \$ 2,709.32          | \$ 1,250.00                           | \$ 5,000.00          |
| 18   | Remove & Reset Existing Dock and Gangway     | 1.00     | LS   | \$ 1,800.00                     | \$ 1,800.00          | \$ 6,112.00              | \$ 6,112.00          | \$ 12,000.00                          | \$ 12,000.00         |
| 19   | Allowance for Extra Work Authorized by Owner | 1.00     | LS   | \$ 30,000.00                    | \$ 30,000.00         | \$ 30,000.00             | \$ 30,000.00         | \$ 30,000.00                          | \$ 30,000.00         |
| <b>TOTAL BASE BID</b>  |  |          |      |                                 | <b>\$ 347,400.00</b> |                          | <b>\$ 678,606.34</b> |                                       | <b>\$ 747,204.00</b> |