

February 7, 2022

Mr. Kevin Adams, Parks and Recreation Director  
New Port Richey Recreation and Aquatic Center  
6630 Van Buren Street  
New Port Richey, FL 34653

Re: Frances Avenue Park Shelter Improvements Project

Dear Mr. Adams:

On Friday, January 28, 2022, at 2pm local time, sealed proposals were opened for the above-referenced project. Attached are the bid tabulation results containing the bidders' names and their respective bid prices.

From the bid tabulation results, there were a total of two (2) bids received for the above-referenced project. Both bid totals are within close proximity of the estimate for this project.

The highest bid of \$398,593.00 was submitted by **Kloote Contracting, Inc.**, P.O. Box 339, Palm Harbor, FL 34682. The City has not worked with this company before. During the course of the review of the contractor's bid form, errors were found for Bid Item No. 1.01 Mobilization and Bid Item No. 2.01 Remove Existing Shelter Structures. The contractor has confirmed that the submitted bid price was the intended amount. The bids amounts were not corrected, and the total bid amount remains at \$398,593.00. The bid rankings were unaffected.

The lowest bid of \$382,350.00 was submitted by **SC Signature Corp**, 8530 Oreto Drive, Port Richey, FL 34668. The City has worked with this company before with positive results. I have discussed the bid with **SC Signature Corp** and have been assured that they understand the bid documents and are comfortable with their bid amount and the work that is expected by the City. During the course of the review of the contractor's bid form, minor errors were found for Bid Item No. 3.02 Sod Disturbed Area and Bid Item No. 4.01 Concrete Sidewalk (4" Thick). The bid item amounts have been corrected and the total bid amount is now \$382,345.46. The bid rankings were unaffected.

Therefore, I am confident that **SC Signature Corp** is qualified and capable of performing all of the work described in the bid documents and recommend that the City of New Port Richey award this project to them in the amount of three hundred eighty two thousand three hundred forty five dollars and forty six cents (\$382,345.46).

Sincerely,

Ayres Associates Inc



Matthew Ivie, PE  
Civil Engineer

Enclosure: Bid Tabulation

cc: Judy Meyers, CMC, City Clerk  
Robert Rivera, Public Works Director  
Susan Marshall, Sr. Administrative Assistant



# BID TABULATION

PROJECT: Frances Avenue Park Shelter Improvements (Title)			Kloote Contracting, Inc.		SC Signature Construction		(Bidder)		(Bidder)	
BID DEADLINE: (Date) January 27, 2022 (Time) 2pm										
DESCRIPTION	UNITS	QUANTITY	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
<b>BASE BID</b>										
1	<b>1.00 GENERAL CONDITIONS</b>									
2	1.01 Mobilization	LS	1	\$53,000.00	\$73,000.00	\$5,500.00	\$5,500.00			
3	1.02 NPDES Compliance	LS	1	\$1,089.00	\$1,089.00	\$500.00	\$500.00			
4	1.03 Construction Stake-out/ Record survey	LS	1	\$2,392.00	\$2,392.00	\$3,860.00	\$3,860.00			
5	1.04 Payment and Performance Bond	LS	1	\$4,625.00	\$4,625.00	\$25,500.00	\$25,500.00			
6	<b>GENERAL CONDITIONS, SUB-TOTAL</b>									
7										
8	<b>2.00 DEMOLITION</b>									
9	2.01 Remove Existing Shelter Structures	LS	3	\$23,816.00	\$23,816.00	\$5,000.00	\$15,000.00			
10	<b>DEMOLITION, SUB-TOTAL</b>									
11										
12	<b>3.00 EARTHWORK</b>									
13	3.01 Clearing, Grubbing and Earthwork	LS	1	\$33,716.00	\$33,716.00	\$15,200.00	\$15,200.00			
14	3.02 Sod Disturbed Area	SY	2050	\$3.00	\$6,150.00	\$9.12	\$18,696.00			
15	<b>STRUCTURES SUB-TOTAL</b>									
16										
17	<b>4.00 CONSTRUCTION</b>									
18	4.01 Concrete Sidewalk (4"Thick)	SY	207	\$115.00	\$23,805.00	\$104.78	\$21,689.46			
19	4.02 Hexagon Shelters	LS	2	\$60,000.00	\$120,000.00	\$80,640.00	\$161,280.00			
20	4.03 Rectangular Shelter	LS	1	\$90,000.00	\$90,000.00	\$95,120.00	\$95,120.00			
21	<b>STRUCTURES SUB-TOTAL</b>									
22										
23	<b>Owners Contingency</b>			\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00			
Total Base Bid Amount for Items 1 thru XX				\$398,593.00		\$382,345.46				
<b>ALTERNATE BID NO. 1</b>										
A1-1										
A1-2										
A1-3										
Total Alternate Bid No. 1 Amount for Items A1-1 thru A1-XX				(Corrected Amount)						
Addendum No. 1 Acknowledged (Yes/No)				Yes		Yes				
Bid Security/Type										
Apparent Low Bid						***				